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SECTION 00 – OWNER’S SPECIAL CONDITIONS 
 

The University of Texas Health Science Center at San Antonio 
Facilities Management 

 
 

1. All  services provided  shall be performed  in a manner  compatible with  the atmosphere of an 
institution of higher learning. The Contractor will visit the site and familiarize themselves with the 
area, right of ways, local conditions, campus safety rules, parking facilities, and other factors likely 
to affect his work and allow for such in his bid/proposal. The Contractor’s work will be governed 
by, but not limited to: 

 The project plans and any project specific specifications (note that not all projects have 
project specific specifications; however the UTHSCSA Technical Specifications apply to all 
projects) 

 The UTHSCSA Technical Specifications 

 The Uniform General Conditions for University of Texas System Building Construction 
Contracts (most current version) 

 The UTHSCSA Master details 

 All State and Federal codes, rules, and regulations 

 And these Owner’s Special Conditions 
 

2. BUILDING PERMIT. Projects preformed on State Property do not require a building permit from 
any  local or county  jurisdiction. UTHSCSA acts as the authority having  jurisdiction  (AHJ)  for all 
aspects  of  projects  performed  on  State  Property.  Items  related  to  fire  and  life  safety  are 
coordinated by UTHSCSA with the Office of the State Fire Marshal. 

 
3. PRE CONSTRUCTION CONFERENCE. After the awarding of the bid, and before initial construction, 

a pre‐construction conference  is to be scheduled with the Owner’s Designated Representative 
(ODR)  of  the  UTHSCSA  Facilities  Management.  Work  must  be  scheduled  through  Facilities 
Management and coordinated with other construction projects in the area. 

 
4. WORKING HOURS. Regular working hours at the UTHSCSA Facilities Management Department 

are  from  7:45  am  to  4:15  pm,  Monday  through  Friday.  Additionally  UTHSCSA  Facilities 
Management conducts afterhours work between 5:00 pm and 1:30 am. Activities  that create 
vibrations, loud noises that impact activities of the institution outside of the project site, or dust 
and smells typically must be conducted outside of regular working hours. If the job requires the 
contractor to work outside the regular work schedule, advance coordination must be made with 
the ODR of the UTHSCSA Facilities Management, and with the UTHSCSA Police Department. 

 
5. UTILITY SHUTDOWNS. If Contractor requires a shutdown of campus services in order to perform 

work it shall be coordinated three (3) weeks in advance if the shutdown impacts any area outside 
of the project limits. All required materials must be on hand prior to any shutdown. 

 

6. SCHEDULED / UNSCHEDULED WORK STOPAGE. Contractors are expected to provide a baseline 
project schedule and provide the ODR with updates if any changes occur. If Contractor is asked to 
stop work by someone other than the ODR, Contractor should notify the ODR  immediately for 
directives. 
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7. SAFETY PRECAUTIONS AND PROGRAMS. The Contractor is responsible for initiating, maintaining, 
and supervising safety precautions and programs in connection with his work. The Contractor will 
take  reasonable  precautions  for  the  safety  of,  and will  provide  all  the  protection  equipment 
necessary to prevent damage, and injury or loss to: 

 

7.1 All employees of Contractor performing work and all other persons who may be affected 
thereby; 

 
7.2 All the work and all materials to be incorporated therein, whether stored on or off site. 

 
7.3 Other  property,  at  the  site  or  adjacent  thereto  including  trees,  shrubs,  lawns,  walks, 

pavements,  roadways,  structures,  and  utilities  not  designated  for  removal,  relocation,  or 
replacement in the course of construction. 

 

8. CONDUCT. Conduct on the site by the Contractor’s employees will remain respectful to those who 
occupy the buildings or traverse construction sites. Wandering of Contractor’s personnel through 
campus areas other than the immediate work area is not permitted. The ODR and/or UTHSCSA 
Police reserve the right to instruct Contractor’s personnel not abiding by these rules to leave the 
campus. 

 
9. PARKING. Unrestricted parking is only available within the designated project boundaries shown 

on the project plans.  If the project  is physically within a building, UTHSCSA provides only very 
limited contractor parking  for marked company vehicles. All parking  is governed by  the  latest 
edition  of  the UTHSCSA  Parking  and  Traffic  Regulations. A  copy  of  these  Regulations will  be 
furnished to each worker at the time they are  issued their worker  identification badges by the 
UTHSCSA Police. Personally owned vehicles shall be parked off campus or individuals may elect 
to purchase parking permits from UTHSCSA Police. Monthly Parking Permits are available from 
UTHSCSA Police at the current rate specified per zone. 

 
10. STORAGE OF MATERIALS. Contractor will provide their own receiving, storage, and handling of 

all materials  required  by  the  project.  Owner  furnished materials  shall  be made  available  to 
Contractor  on  the  campus,  typically  at  the  Facilities Management  Loading  Dock  or  Facilities 
Management Warehouse. The location and type of the contractor’s onsite storage facilities and 
staging, if any, shall be coordinated in advance with UTHSCSA Facilities Management. 

 

11. FIRE LANES. Fire lanes and access roads shall not be blocked by Contractor’s equipment at any 
time. 

 
12. DEBRIS, TRASH, and RECYCABLE MATERIAL. Contractor is responsible for removing and properly 

disposing of from UTHSCSA campus all debris and trash resulting from the project. Trash is not 
allowed to accumulate. There must be a thorough clean‐up of the job site and surrounding areas 
on a daily basis. Contractor is not permitted to utilize disposal containers and equipment currently 
in use on the UTHSCSA campus. 

 

UTHSCSA reserves the right to keep any or all recyclable materials which may be removed from 
the project.  Any  recyclable  items  that  UTHSCSA  chooses  not  to  take  possession  of  are the 
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responsibility of the contractor for disposal. Recyclable materials will be identified by a designated 
UTHSCSA representative and disposed of by UTHSCSA. 

 
13. CLEAN UP. Any area disturbed by the Contractor’s operations will be restored by Contractor to 

original  condition at  completion of project. Contractor will maintain a  clean working area by 
vacuuming clean carpeted surfaces, mopping floor tiles, and cleaning any areas impacted by the 
project. 

 
14. MATERIAL. All material shall be new and free of defects. Material of a classification listed by U.L. 

shall be approved by U.L. for the required service. Material specified in issued specifications shall 
be  used  on  this  job. Material  shall  be  installed  per manufacturer’s  recommendations  or  as 
described in specifications. 

 
15. CONTRACTORS WORK. All work shall conform to the  latest editions of the relevant codes and 

standards pertaining  to  the work. New  installations  shall be brought up  to current codes and 
standards. 

 
16. SMOKING. Smoking  is prohibited on all University property. This Prohibition  is  in effect  for all 

campus buildings and grounds of the University, including outside buildings in crawl spaces, on 
roofs,  in  chases,  mechanical  rooms,  electrical  rooms,  housekeeping  closets,  private  offices, 
vehicles or anywhere not specifically mentioned. 

 
17. VENDOR/EMPLOYEE SANCTION REQUIREMENT. Prior to commencement of work Contractor will 

submit  a  conclusive  listing  of  their  employees  that will  be  required  to work  on  the  specific 
contract.  The  following  information will  need  to  be  supplied  for  each  employee  that will  be 
required to be on the UTHSCSA property: 1. Full legal name; 2. Date of Birth; 3. Address; 4. Driver 
License Number. The information will only be used by the UTHSCSA Police Department to conduct 
a background sanction check on each employee. Only those employees that pass the background 
check will be allowed on site. A picture ID/Badge will be issued to each employee that successfully 
passes the background check, and that will work on site. A nominal fee is charged by UTHSCSA 
Police for each badge.  Each employee that works on site will be required to wear the badge at all 
times while on the UTHSCSA campus. Employees must be legally authorized to work in the United 
States. Proof of citizenship or immigration status should be submitted upon contract award. 

 
18. ELECTRONIC  O&M  MANUALS  &  RECORD  DOCUMENTS.  Prior  to  requesting  substantial 

completion, Contractor shall provide  in electronic  format, manuals, submittals, shop drawings, 
warranties, certificates, test reports, record documents, commissioning documentation and other 
items as required the Uniform General Conditions. 

 
19. PROJECT COMPLETION AND ACCEPTANCE. Contractor shall adhere to all close out procedures as 

stated  in  the  latest edition of  the Uniform General Conditions  for University of Texas System 
Building Construction Contracts including but not limited to Article 6.2.3, 6.2.4, 12.1.1, 12.1.1.1, 
12.1.2, 12.3.1, 12.3.2 and 13.7. It is the contractor’s responsibility to make himself familiar with 
all Articles of the General Conditions. 
 

20. NOT USED 
 
 



Revision 2: February 16, 2018  

 
21. PROCEDURE  FOR  SUBSTITUTION  REQUESTS  (paragraph  20a).  The  Contractor  shall  submit 

required specification, drawings and cut sheets on both the specified item and the proposed “as 
equal” product for approval. Use of a non‐approved  item  is at the risk of the contractor and  is 
subject to removal at no cost to the Owner. 

 

22. SCHEDULE OF VALUES. Schedule of values shall be presented to ODR at least 21 days prior to 1st 

application of payment. In the event that the Project is a JOC Project the Contractor shall prepare 
the Schedule of Values to match the line item estimate. 

 

23. CHANGE ORDER PROPOSALS. All Change Orders shall be summarized on a form approved by the 
ODR.  Any  Change Order  Proposal  presented  in  an  improper  format will  be  returned  for  re‐ 
submission. This does not relieve the Contractor from presenting the Cost of the change in the 
required time frame. 

 
24. AS BUILT DRAWINGS. As  Built Drawings will  reflect  all  changes  including  but,  not  limited  to 

Change Orders, RFIs, ASIs, Field Directives and any unforeseen conditions encountered on the 
site. UTHSCSA will provide AutoCAD drawings upon request to assist in preparation of As‐Builts. 

 

25. DRAWINGS. UTHSCSA will provide  the Contractor PDF  files of  the drawings  for  their use. Any 
additional hand copies will be at the cost of the contractor. Additionally, UTHSCSA will provide 
AutoCAD and or REVIT drawings upon request, when they are available. A written release must 
be signed by the contractor prior to UTHSCSA providing any AutoCAD files. 

 
26. PROGRESS MEETINGS. Progress meetings will be held as agreed to by the ODR and the Contractor. 

UTHSCSA will provide a location and will notify all parties as required. The contractor is to chair 
these meetings  and will  be  required  to  issue  agendas  three  days  prior  to meeting  and  issue 
Meeting Notes to all attendees and those who were invited within two business days. 

 

27. COORDINATION FOR WORK BY UTHSCSA OWN WORK FORCE. The contractor is responsible for 
coordinating through the ODR any work that needs to be accomplished by the Owner in order 
that Contractor’s schedule is not compromised. 

 
28. PROTECTION.  It  is the Contractor’s responsibility to provide additional protection to areas and 

property as required. This additional protection will be at no cost to the Owner. 
 

29. RECORDKEEPING. Contractor shall prepare and maintain the following logs: 
a. RFI logs; 
b. PR logs; 
c. ASI logs; 
d. Submittal Schedule / Register. 


